

**BAUTIA GRAM PANCHAYET**  
**VILL. & P.O. BAUTIA**  
**DIST. BIRBHUM**

Phone no. (03465) 234302, e-mail- [prodhanbau003@gmail.com](mailto:prodhanbau003@gmail.com)

**NOTICE FOR INVITING SEALED TENDER**

**NIT No.-06/2021-22, Dt.-08/11/2021**

**Circulated vide Memo No-298/BGP/2021, Dt.- 08/11/2021**

**FL/ND :- 15th.CFC (United)**

Sealed Tender are hereby invited by the Prodhan, Bautia Gram Panchayet, from the reliable , resourceful contractors/suppliers/merchants having **ST with valid GST registration certificate & last return, PAN with last three years income tax return , Profession tax registration certificate with current challan. Trade registration certificate or license from local body (Original documents to be shown at the time of application and Xerox copy of the said papers attached along with application) for the following work(s) as listed below. In such situation, appropriate charges may be applicable as per norm.**

The Tender holders are requested to submit their Tender Paper for the following Works/materials in connection with the following schemes to the undersigned in the office chamber on **02/12/2021 From 11.00 A.M to 2.00 P.M.** No Tender will be accepted by the authority after said date & time.

Sl No.	Name of the work	Estimate d Amount	Tender Amount	Earnest money	Cost of paper	Source of Fund	Completion period	Eligibility for supply (Credentia
1	2	3	4	5	6	7	8	9

Date of Application		Upto 24/11/2021 (upto 2.00 P.M)
Date of sale of Tender form		29/11/2021 (upto 2.00 P.M)
Date of dropping		Upto 02/12/2021 (upto 2.00 P.M.)
Date of opening		02/12/2021 at 2.30 P.M.

Prodhan

Bautia Gram Panchayat

Sl No.	Name of the work	Estimated Amount	Tender Amount	Earnest money	Cost of paper	Source of Fund	Completion period	Eligibility for supply
								(Credential)
1	Construction of PCC road from H/O Bablu Ghosh towards H/O Gurupado Mondai at village Kadashir AAP No- Main GPDP/03/2021-22, JI no-20, Plot No-954-945 for fund 15th.CFC (Untied)	200000.00	196078.00	4000.00	500.00	15th.CFC (Untied)	30 Days	60% of same nature work
2	Construction of PCC road from H/O Rafikul Sk towards H/O Jamal Sekh via H/O Mojibul Sk at village Horioka. AAP No- Main GPDP/04/2021-22, JI no-19, Plot No-806-886 for fund 15th.CFC (Untied)	397000.00	389215.00	8000.00	500.00	15th.CFC (Untied)	30 Days	60% of same nature work
3	Construction of PCC road from H/O Bam Hasda Towards Paka Rasta and from Banerjee pukur to Paka Rasta at village Bautia. AAP No- Main GPDP/09/2021-22, JI no-21, Plot No-1506-2169 for fund 15th.CFC (Untied)	180000.00	176470.00	3600.00	500.00	15th.CFC (Untied)	30 Days	60% of same nature work
4	Construction of PCC road from H/O Haksad Sk Towards H/O Jibrail Molla at village Horioka. AAP No- Main GPDP/05/2021-22, JI no-19, Plot No-1445-1449 for fund 15th.CFC (Untied)	245000.00	240196.00	4900.00	500.00	15th.CFC (Untied)	30 Days	60% of same nature work
5	Construction of cultural stage near kalitala mondir at village Kanishail AAP No- Main GPDP/11/2021-22, JI no-37, Plot No-551 for fund 15th.CFC (Untied)	345000.00	338235.00	6900.00	500.00	15th.CFC (Untied)	90 Days	60% of same nature work
6	Construction of PCC Road from near H/O Subhojit Banerjee towards Brambhoni rever at village Dhalasin. AAP No- Main GPDP/15/2021-22, JI no-42, Plot No-407 for fund 15th.CFC (Untied)	197000.00	193137.00	4000.00	500.00	15th.CFC (Untied)	30 Days	60% of same nature work
7	Construction of PCC road from Main road near Bipul Let to H/O Uttam Roy at village Panita mouza Panita AAP No- Main GPDP/17/2021-22, JI no-41, Plot No-773-741 for fund 15th.CFC (Untied)	360000.00	352940.00	7200.00	500.00	15th.CFC (Untied)	30 Days	60% of same nature work
8	Construction of Pucca ghat on the Bank of Tota pukur at village Horishora AAP No- Main GPDP/19/2021-22, JI no-44, Plot No-1057 for fund 15th.CFC (Untied)	245000.00	240196.00	4900.00	500.00	15th.CFC (Untied)	30 Days	60% of same nature work
9	Construction of PCC road from H/O Basar Sekh Towards Tokbir Sekh at village Horishora AAP No- Main GPDP/20/2020-21, JI no-44, Plot No-1430-1418 for fund 15th.CFC (Untied)	245000.00	240196.00	5000.00	500.00	15th.CFC (Untied)	30 Days	60% of same nature work