

OFFICE OF THE NALHATI- II PANCHAYAT SAMITY,
LOHAPUR, BIRBHUM.

e-mail: bdonalhati2@gmail.com

Mob- : 7044042647/7063380379

Momo No. 361/Nal-II P.S.

Date :20/09/2021

NOTICE INVITING E-TENDER NO.WB/BIR/NAL-II PS/02-2021-2022 Dt. 20/09/2021

Sealed Percentage Rate (Two-bid system)tender is hereby invited by the Executive Officer, Nalhai-II PanchayatSamity from resourceful bonafied Contractors/Suppliers for ~~development~~ development works (mentioned under Annexure-A) under this PanchayatSamity.

Programme- Schedule

Particulars	Date & Time
Date of uploading of NIT and other documents (online) (Publishing date)	On 01/10/2021 time at 11:30 Hrs
Date of Downloading Prequalification Cum Tender Document Starts From	On 01/10/2021 time at 11:30 Hrs
Online bid submission start	On 01/10/2021, time at 11:30 Hrs
Online bid submission end	On 11/11/2021, time at 11:30 Hrs
Date of submission of original EMD to the office by hand	On 12/11/2021, time from 10:30 Hrs. to 16:00 Hrs.
Time & Date for opening Technical Bid/ Bids	On 15/11/2021, time at 11:30 Hrs.
Time & Date of opening Financial Bids	Will be stated after evaluation of Technical Bid.

Eligibility of the Contractors / Suppliers in the form of Firm / Agency / Individual / Incorporated Body / Juristic Person etc. for participating at the Tender process –

- The Contractors / Suppliers must be in the same trade or business for at least last three financial years with valid Trade License from any competent Authority within the jurisdiction of West Bengal and he or the Firm must have PAN;
- The Contractors / Suppliers must have the credentials of completing at least 60% of the Tender Amount of work of similar or of likely nature of work in any Govt. / Semi Govt. Organisation of any financial year of the last three financial years;
- *Self Attested photo copies of Clearance of Income tax, P. Tax, GST Registration Certificate, Pan Card, and Copy of Payment Certificate/completion certificate supported with Work Order,*
- Rate analysis, if Rate offered beyond 15% less.
- Earnest money @ 2% of tender amount in the draft form in favor of L.O. Nal-II PS payable at Rampurhat.

The tenderer will have to submit their bid on-line in two cover/ folder system containing pre qualification document (Technical Bid) in one and Financial Bid in another.

OFFICE OF THE NALHATI- II PANCHAYAT SAMITY,
LOHAPUR, BIRBHUM.

e-mail: bdonalhati2@gmail.com

Mob.- :7063380379/7044042647

Generals Terms & Conditions –

1. Any Contractor / Supplier is allowed to FOUR Nos of the work he wishes to compete for subject to the condition that in each case he must have the credentials of completing 60% of the individual work in any particular financial year within last three financial year. and completion of work must be supported by Payment Certificate / TDS issued in his favour;
2. Quantity of any item may vary 20% for which no change of rate will be allowed;
3. Rate should be quoted AT PAR or % LESS or % ABOVE basis both in word and numeric;
4. Rate offered beyond 15% less. Rate-Analysis has to be submitted along with the financial bid;
5. Rate to be quoted is inclusive of all charges, royalty, and toll carriage and considering all deduction as per provisions of Govt Rules. Act as per prevailing norms and no extra payment will be allowed;
6. In case of the rate quoted by two or more agencies is coming out as the same, the decision of issuance of work-order in favour of any one or more of them is reserved by the undersigned.
7. In case of supply of materials successful tenderer will have to make contract on Non-Judicial Stamp papers of Rs.50 (fifty) within the stipulated period as mentioned in the supply order. The cost of Non-Judicial Stamp paper have to be born by Contractor.
8. Successful tenderer will have to furnish Labour Welfare Cess Registration Number and Cess will be deducted from the bill amount payable.
9. The successful tenderer will be required to the start work within three days from the issuance of the work order and work requires to be completed within the period mentioned in the work order. From issuing of work Order.
10. In case of non-completion of work in time no extension time will be allowed. The undersigned reserve the right, without assigning any reason, to proceed to get the entire or balance of incomplete work done as the case may be, by any other agency qualified for the same. The excess expenditure, if any, due to such situation would be recoverable from the unpaid bills / Security Deposit of the Tenderer. The undersigned may take necessary penal measure, including blacklisting of the agencies and with the earnest money being forfeited or debarring the Contractor / Supplier from participating himself or through any other name for next three Financial Years.
11. Materials should be supplied as per specification of Estimate and in case any non-specified items, PWD schedule will be followed.
12. Tenderers should inspect the site and acquaint themselves with difficulties and peculiarities if any prevailing at the work site. No claim or any excuse in this regard will be entertained in future.
13. No consumable materials will be supplied to the agencies or no liability of that will be borne by the office. Agencies will be responsible for procuring, safe keeping of all materials required for execution of the work at its own cost till handover of the asset to the office of the undersigned.
14. 10% of the bill amount will be kept in this office as security deposit for twelve (12) months from the date of completion of the work.
15. Before starting the works the site must be dressed and cleared by the agency for which no extra cost will be borne by the office of the undersigned;
16. The authority reserves to right to accept or reject any or all tender papers without assigning any reason.
17. Acceptance of the lowest tender is not obligatory.
18. R.A. bill payment will be admissible subject to decision of the authority.
19. Pin-point location for the schemes may be changed.
20. This Notice shall form part of Terms & Conditions of Tender and Tenderer shall be bound to abide by them.


Executive Officer
Nalhati-II Panchayat Samity
Lohapur, Birbhum

OFFICE OF THE NALHATI- II PANCHAYAT SAMITY,

LOHAPUR, BIRBHUM.

e-mail: bdonalhati2@gmail.com

Mob. - : 7063380379/7044042647

Memo No. 361/1(21)/Nal-II P.S.

Date . 20/09/2021.

Copy forwarded for information and taking necessary action to:-

- 1) The Savadhipati, Birbhum Zilla Parisad, Suri, Birbhum.
- 2) The District Magistrate, Suri, Birbhum.
- 3) The Addl. Executive Officer, Birbhum Zilla Parishad, Suri, Birbhum.
- 4) The Adhyaksha, Birbhum Zilla Parishad, Suri, Birbhum.
- 5) The District Engineer, Birbhum Zilla Parisad, Suri, Birbhum.
- 6) The Sub-Divisional Officer, Rampurhat, Birbhum.
- 7) The Savapati, Nalhati-II Panchayat Samiti, Lohapur, Birbhum.
- 8) The Saha-Savapati, Nalhati-II Panchayat Samiti, Lohapur, Birbhum.
- 9) The Joint Block Development Officer, Nalhati-II Dev Block
- 10) The DIO, NIC, Suri, Birbhum
- 11-16) The Proadhan, _____ all Gram Panchayat.
- 17) Purto Karmadhakshya, Nal-II Panchayat Samity.
- 18-19) The Accountant and head Clerk/ Cashier Nal-II Dev. Block.
- 20) Notice Board of this office.
- 21) Office Copy.


Executive Officer
Nalhati-II Panchayat Samity
Lohapur, Birbhum

Annexure - A

Sl. No.	Name of Work	Name of Head	Estimated Amount put to Tender (Rs.)	Earliest money @ 2.00% of the estimated amount put to tender (if deposited security is less than	Required Credential	Time for Completion
1	Construction of PCC road at Sahakor From Manoara Bibi house (near Hospital) to Sahakor Anganwari under Nalhati II Panchayat Samity	15th SFC	675,000	13500	60% credential with similar nature of work	30 Days
2	Construction of PCC road at Bandhkhala from Sabur House to Bidu House under Shitalgram GP Nalhati-II Dev. Block	15th SFC	268,700	5374	60% credential with similar nature of work	30 Days
3	A PCC road at Bandkhala from Swadhin Karkakar house to Nasir Master house under Shitalgram GP under Nalhati-II PS	15th SFC	268,700	5374	60% credential with similar nature of work	30 Days
4	Construction of PCC road at Jestha from Abdur Rahim house to Alam SK house under Bara-II GP Under Nalhati-II PS	15th SFC	215,000	4300	60% credential with similar nature of work	30 Days
5	Construction of PCC road at Uttar Bhadrapur from Shib Mal house to Gaffar SK house under Bhadrapur-I GP Under Nalhati-II PS	15th SFC	403,125	8063	60% credential with similar nature of work	30 Days
6	Construction of PCC road at Gokulpur from Raju house to Gokulpur Pry School under Nowapara GP Under Nalhati-II PS	15th SFC	403,125	8063	60% credential with similar nature of work	30 Days
7	Construction of PCC road at Sukrabad from Anesh SK house to Amirul House under Bara-II GP Under Nalhati-II PS	15th SFC	216,000	4320	60% credential with similar nature of work	30 Days
8	Construction of PCC road at Atkula from Graveyard to Eta Pukur under Shitalgram GP Under Nalhati-II PS	15th SFC	188,125	3763	60% credential with similar nature of work	30 Days
9	Construction of PCC road at Lohapur from 01 Masjid to Nefajuddin House under Bara-I GP Under Nalhati-II PS	15th SFC	135,000	2700	60% credential with similar nature of work	30 Days
10	Construction of PCC road at Bhagaldighi from Zamir House to Pitch road under Bhadrapur-II GP Under Nalhati-II PS	15th SFC	160,000	3200	60% credential with similar nature of work	30 Days
11	Construction of PCC road at Lohapur from Totan Dutta House to Kishore Gupta house under Bara-I GP Under Nalhati-II PS	15th SFC	268,700	5374	60% credential with similar nature of work	30 Days
12	Construction of PCC road at Ranha from Kantagoria main road to Akbar SK house under Bara-I GP Under Nalhati-II PS	15th SFC	188,125	3763	60% credential with similar nature of work	30 Days
13	Construction of Small drain at Bandhkhala from Abu Ahmed house to Hayat House under Shitalgram GP under Nalhati-II PS	15th SFC	292,325	5847	60% credential with similar nature of work	90 Days
14	Construction of Drain at Sukrabad from Abdur Rob house to Samir SK House under Bara-II GP Under Nalhati-II PS	15th SFC	400,000	8000	60% credential with similar nature of work	90 Days
15	Construction of PCC Drain at Uttar Bhadrapur Drain from Kohinur Alam house to Tursuntala under Bhadrapur-II GP under Nalhati-II PS	15th SFC	350,000	7000	60% credential with similar nature of work	90 Days
16	A small drain at Bansore From Mihir-Mal House to MD Allarakha House under Bhadrapur-II GP under Nalhati-II PS	15th SFC	390,000	7800	60% credential with similar nature of work	90 Days
17	A High Drain at Lohapur from Sukumar Dutta House to Rice Meal under Bara-I Gp under Nalhati-II PS	15th SFC	500,000	10000	60% credential with similar nature of work	90 Days
18	A small drain at Nowapara From Dipak Das House to Mukto House under Nowapara GP under Nalhati-II PS	15th SFC	370,000	7400	60% credential with similar nature of work	90 Days
19	A small drain at Salisanda From Rasel Molla House to Main road under Nowapara GP under Nalhati-II PS	15th SFC	400,000	8000	60% credential with similar nature of work	90 Days
20	Construction of Drain at Bandhkhala more from House of Basir SK to House of Hajeunush Ji under Shitalgram GP under Nalhati-II PS	15th SFC	262,500	5250	60% credential with similar nature of work	90 Days

Executive Officer

Nalhati - II Panchayat Samity

Lohapur ; Birbhum.